## **FACILITY PLANNING & CONTROL BID TABULATION SHEET**

**Bid Date:** August 17, 2021

\*\*\*Project not awarded: Bid exceeded the funds available for construction \*\*\*

Project Name: Repair/Replace Exterior Handrails Pentagon Barracks Bldgs A/B/C/D, State Capitol Park, Baton Rouge, **Designer:** GD Architecture, LLC

LA

Baton Rouge, LA

Project No. 01-107-06B-11, F.01004023 &

Site Code: 2-17-025 State ID: Multiple FP&C Project Manager: Matthew Baker

|  | 01-107-18-02, | F.01004024 | (Sup | plement) |
|--|---------------|------------|------|----------|
|--|---------------|------------|------|----------|

| BIDDER          | Lic.No. | Addenda | Bond        | Sig. Auth   | Base Bid     | Alt.No.1 | Alt.No.2 | Alt.No.3 | Attestation | Awarded | Remarks |
|-----------------|---------|---------|-------------|-------------|--------------|----------|----------|----------|-------------|---------|---------|
| J.W. Grand, LLC | 9569    | 1       | $\boxtimes$ | $\boxtimes$ | \$629,000.00 |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |
|                 |         |         |             |             |              |          |          |          |             |         |         |

Signed: GD Architecture, LLC Date: 8/17/2021 Signed: Denise Brumfield Date: 8/17/2021

Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$309,729.00 Construction Time: 120 (days) Liquidated Damages: \$150.00 per day

## **DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.