
ARCHITECTURAL SERVICES WANTED 

 

Applications for ARCHITECTURAL Services for the following projects will be accepted until 2:00 

p.m., Thursday, July 06, 2023.  

 

 (Your attention is called to the 2:00 p.m. deadline -- exceptions WILL NOT be made). Applications shall 

be submitted on the standard LSB - 1 (September 2019 edition) only, with no additional pages attached. 

Please be sure to use an up-to-date copy of the form. These forms are available at the selection board 

office and on the Facility Planning & Control website at https://www.doa.la.gov/doa/fpc/.  Do not attach 

any additional pages to this application. Applications with attachments in addition to the pre-numbered 

sheets or otherwise not following this format will be discarded. One fully completed signed copy of each 

application shall be submitted. The copy may be printed and mailed or printed and delivered or scanned 

in PDF format and e-mailed. Printed submittals shall not be bound or stapled. E-mailed PDF copies, as 

well as printed copies, shall be received by Facility Planning & Control within the deadline stated above. 

The date and time the e-mail is received in the Microsoft Outlook Inbox at Facility Planning & Control 

shall govern compliance with the deadline for e-mailed applications. Timely delivery by whatever means 

is strictly the responsibility of the applicant. By e-mailing an application the applicant assumes full 

responsibility for timely electronic delivery. DO NOT submit both printed and e-mail copies. Any 

application submitted by both means will be discarded. 
 

1. Demolition of Buildings, North Lakes Supports & Services Center, Hammond, Louisiana, Project No. 

01-107-23-ORM, F.01004481. 

This project consists of demolition and abatement of 43 buildings and any associated ancillary structures at the 

North Lakes Supports and Services Center in Hammond, Louisiana. The building types include medical, 

education, kitchen & dining, recreation, residential, maintenance, storage and utilities. The majority of the 

structures are single story with concrete foundations and CMU and/or wood framing. Roofing includes low-

slope, metal panel and asphalt shingles. All of the buildings have been abandoned and have damage due to 

storms, fallen trees, lack of maintenance and general neglect. Asbestos containing materials have been 

identified throughout the facility. Demolition scope includes environmental abatement, utility termination and 

final grading.   Designer is responsible for abatement design as part of the scope of services.  Third party 

sampling, testing and air monitoring will be a reimbursable expense. The Designer shall prepare and submit all 

required drawings to Facility Planning & Control in AutoCAD and hard copy. Drawings shall follow the format 

specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The available funds for 

construction (AFC) are approximately $3,900,000.00 with a fee of approximately $263,594.00. Contract design 

time is 180 consecutive calendar days; including 45 days review time. Thereafter, liquidated damages in the 

amount of $500.00 per day will be assessed. Further information is available from David Poche, Facility 

Planning & Control, david.poche@la.gov, (504)568-8547. 
 

2. Repair Shower Rooms, Southwest Louisiana Veterans Home, Jennings, Louisiana, Project No. 01-107-

18-02, F.01004477. 

The project consists of extensive reconstruction and repair of 4 communal shower rooms and 4 isolation shower 

rooms.  A full reconstruction of most walls is required due to corrosion that has taken place.  New plumbing, 

fixtures and whirlpool tubs are needed.  Remediation is required along with selective demolition prior to 

reconstruction.  Design services shall include comprehensive mold remediation including sampling and testing, 

and if deemed necessary, coordination of third party air monitoring during environmental remediation.  Third 

party sampling, testing and air monitoring will be reimbursable expenses.  Construction shall be coordinated 

with the user agency taking into consideration that the facility will remain occupied during the duration of this 

project.  Design services shall be limited to the Program Completion through Construction Documents 

Submittal phases (55%).  The fee and design time have been adjusted to account for this.  At the Owner's 

option, the design contract may be amended to include the additional phases of basic design services with the 

https://www.doa.la.gov/doa/fpc/


corresponding fee and design time adjustment. The Designer shall prepare and submit all required drawings to 

Facility Planning & Control in AutoCAD and hard copy. Drawings shall follow the format specified in the 

"Instructions to Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) are 

approximately $1,600,000.00 with a fee of approximately $78,369.00. Contract design time is 150 consecutive 

calendar days; including 40 days review time. Thereafter, liquidated damages in the amount of $125.00 per day 

will be assessed. Further information is available from Rainier Simoneaux, Facility Planning & Control, 

rainier.simoneaux@la.gov, (225)342-1983. 

 

3. Deckhand Training Facility, Delgado Community College, New Orleans, Louisiana, Project No. 

DCC.2021. 

This project consists of a new, two-story maritime deckhand training facility at Delgado Community College in 

New Orleans, Louisiana. The design of the new facility should complement the existing Training Center at 

Delgado.  The new two-story structure will be roughly 34’x 44’ with a total area of approximately 3,000 s.f.  

The first floor will contain a teaching kitchen and dining area where students will learn how to plan and prepare 

meals onboard vessels. The second floor will contain a classroom with a mock ship bridge overlooking a mock 

barge at ground level. The college will relocate the existing deckhand training pad from its current location to 

align with the new building and mock barge. The Designer is to assist in coordinating the deckhand training pad 

location in relation to the new building. Existing design drawings will be provided as a reference and as a 

source of additional information.  Design consists of schematic design through one year warranty (95%). The 

Designer shall prepare and submit all required drawings to Delgado Community College in AutoCAD and hard 

copy. Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings 

Submittal". The available funds for construction (AFC) are approximately $1,300,000.00 with a fee of 

approximately $97,253.00. Contract design time is 120 consecutive calendar days; including 20 days review 

time. Thereafter, liquidated damages in the amount of $125.00 per day will be assessed. Further information is 

available from James Royer, Delgado Community College, jroyer@dcc.edu, (504)671-5477. 

 

4. Law Clinic Annex, Southern University Law Center, Baton Rouge, Louisiana, Project No. 19-614-SU 

Law Center. 

This project consists of construction of a new two-story, approximately 4,200 s.f. building, in near proximity to 

the Southern University Law Center Facility.  The new building will include faculty and instructor offices, 

student study rooms, meeting and training rooms, a conference room, a reception and waiting room and an 

elevator.  The project includes site development inclusive of parking, drives, associated hardscape, landscaping 

and utilities infrastructure. The Designer shall prepare and submit all required drawings to Facility Planning & 

Control in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions to 

Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) are approximately 

$1,200,000.00 with a fee of approximately $95,117.00. Contract design time is 120 consecutive calendar days; 

including 30 days review time. Thereafter, liquidated damages in the amount of $250.00 per day will be 

assessed. Further information is available from James Pugh, Facility Planning & Control, 

james.pugh@la.gov, (225)219-1129. 

 

5. Property and Receiving Warehouse Replacement, Grambling State University, Grambling, Louisiana, 

Project No. GSU-2023-001. 

This project consists of the design and construction of a new 8,000 s.f. metal building that will house the new 

property and receiving warehouse (previous warehouse destroyed by fire).  The building will include offices, 

restrooms, a large receiving and holding warehouse and site development inclusive of parking, drives, 

associated hardscape, landscaping and utilities infrastructure. The Designer shall prepare and submit all 

required drawings to Grambling State University in AutoCAD and hard copy. Drawings shall follow the format 

specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The available funds for 

construction (AFC) are approximately $1,200,000.00 with a fee of approximately $95,117.00. Contract design 

time is 225 consecutive calendar days; including 75 days review time. Thereafter, liquidated damages in the 

amount of $125.00 per day will be assessed. Further information is available from Edwin Litolff, Grambling 

State University, litolffe@gram.edu, (318)274-6401. 



 

6. Phase I: Repairs to Front Entrance and ADA Upgrades, Southeast Louisiana Veterans Home, Reserve, 

Louisiana, Project No. 01-107-18-02, F.01004476. 

This project consists of exterior repairs at the front entrance area and ADA upgrades at public restrooms.  The 

concrete foundation at the front entrance has settled, causing damage to window framing, the roof overhang, 

interior finishes and exterior plaster.  Upgrades to the handicap ramp are needed to meet ADA-AG 

requirements.  The public restrooms at the administrative and dining hallways will be upgraded to meet ADA-

AG, with damaged finishes replaced.  Construction shall be coordinated with the user agency taking into 

consideration that the facility will remain occupied during the duration of this project. The Designer shall 

prepare and submit all required drawings to Facility Planning & Control in AutoCAD and hard copy. Drawings 

shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The 

available funds for construction (AFC) are approximately $900,000.00 with a fee of approximately $80,364.00. 

Contract design time is 120 consecutive calendar days; including 30 days review time. Thereafter, liquidated 

damages in the amount of $125.00 per day will be assessed. Further information is available from Thomas 

Campbell, Facility Planning & Control, thomas.campbell@la.gov, (225)342-9664. 

 

7. Aerospace Building Renovation Phase 1, Nunez Community College, Chalmette, Louisiana, Project No. 

NCC Aero Ren. 

This project consists of a partial renovation of the two-story, 14,357 s.f., Aerospace Building on the Nunez 

Community College campus in Chalmette, LA.  Renovations to 5,831 s.f. of the first floor and 970 s.f. of the 

second floor space include an electrical lab, mechanical lab, collaboration lab, and conversion of an 

office/check-in area to a classroom. Some demolition may be necessary.  A new HVAC system, upgrades to the 

existing electrical system, new light fixtures, new plumbing fixtures, IT system conduits, a new fiber connection 

from the Administrative Building and a new fire alarm system as required by code are part of the project scope.  

The building will be unoccupied during the renovation.  Phases for this project are partial CDs through One-

year warranty.  Selected Designer will receive construction documents from the user agency.  Designer will 

review documents with the agency, make edits as required and submit final CDs. The Designer shall prepare 

and submit all required drawings to Nunez Community College in AutoCAD and hard copy. Drawings shall 

follow the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The available 

funds for construction (AFC) are approximately $850,000.00 with a fee of approximately $41,946.00. Contract 

design time is 60 consecutive calendar days; including 15 days review time. Thereafter, liquidated damages in 

the amount of $100.00 per day will be assessed. Further information is available from Randy Hartzog, Nunez 

Community College, rhartzog@nunez.edu, (504)278-6373. 

 

GENERAL REQUIREMENTS APPLICABLE TO ALL PROJECTS: 
Applicants are advised that design time ends when the Documents are "complete, coordinated and ready for 

bid" as stated in to Article 3.3.1 (4) of the Capital Improvements Projects Procedure Manual for Design and 

Construction. Documents will be considered to be "complete, coordinated and ready for bid" only if the 

advertisement for bid can be issued with no further corrections to the Documents. Design time will not 

necessarily end at the receipt of the initial Construction Documents Phase submittal by Facility Planning and 

Control. Any re-submittals required to complete the documents will be included in the design time. 

 

In addition to the statutory requirements, professional liability insurance covering the work involved will be 

required in an amount specified in the following schedule. This will be required at the time the Designer's 

contract is signed. Proof of coverage will be required at that time. 

 

SCHEDULE 

LIMITS OF PROFESSIONAL LIABILITY 

Construction Cost Limit of Liability 

$0 to $10,000,000 $1,000,000 

$10,000,001 to $20,000,000 $1,500,000 

$20,000,001 to $50,000,000 $3,000,000 



Over $50,000,000 To be determined by Owner 

 

Applicant firms should be familiar with the above stated requirements prior to application. The firm(s) selected 

for the project(s) will be required to sign the state's standard Contract Between Owner and Designer. When 

these projects are financed either partially or entirely with Bonds, the award of the contract is contingent upon 

the sale of bonds or the issuance of a line of credit by the State Bond Commission. The State shall incur no 

obligation to the Designer until the Contract Between Owner and Designer is fully executed. 

 

Firms will be expected to have all the expertise necessary to provide all architectural services required by the 

Louisiana Capital Improvement Projects Procedure Manual for Design and Construction for the projects for 

which they are applying. Unless indicated otherwise in the project description, there will be no additional fee 

for consultants. 

 

Facility Planning and Control is a participant in the Small Entrepreneurship Program (the Hudson Initiative) and 

applicants are encouraged to consider participation. Information is available from the Office of Facility 

Planning and Control or on its website at https://www.doa.la.gov/doa/fpc/. 

 

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY FACILITY PLANNING 

AND CONTROL OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN SEVEN (7) 

DAYS BEFORE THE SELECTION BOARD MEETING. 

 

Applications shall be delivered or mailed or emailed to: 

LOUISIANA ARCHITECTURAL SELECTION BOARD 

c/o FACILITY PLANNING AND CONTROL 

E-Mail: 

selection.board@la.gov 

Deliver: 

1201 North Third Street 

Claiborne Office Building 

Seventh Floor, Suite 7-160 

Baton Rouge, LA 70802 

Mail: 

Post Office Box 94095 

Baton Rouge, LA 70804-9095 

 

Use this e-mail address for applications only. Do not send any other communications to this address. 
 

The tentative meeting date for the Louisiana Architectural Selection Board is Wednesday, July 19, 2023 at 

10:00 AM in room 1-100 Louisiana Purchase Room of the Claiborne Building, 1201 North Third Street, 

Baton Rouge, LA 70802.   

 

https://www.doa.la.gov/doa/fpc/

