

ADDENDUM NO. 5 **EXHIBIT E PRE-PROPOSAL CONFERENCE**

REQUEST FOR QUALIFICATIONS

PART A: PRE-CONSTRUCTION SERVICES (Design-Assist) and PART B: CONSTRUCTION SERVICES (Construction Management at Risk)

Construction Management Services & Engineering Sciences Building Louisiana State University
Baton Rouge, Louisiana
Project No. 19-601-24-01, F.19002626

October 21, 2025

ITEM NO. 1: Pre-Proposal Conference

A non-mandatory Pre-Proposal Conference was held at 10:00AM local time on Tuesday, October 21, 2025, at Claiborne Building, Iowa Room 1-153, 1201 North Third Street, Baton Rouge, Louisiana 70802. Attached is the sign-in sheet.

END OF ADDENDUM

Facility Planning and Control

REQUEST FOR QUALIFICATIONS CONSTRUCTION MANAGER AT RISK PRE-PROPOSAL CONFERENCE AGENDA

PRE-PROPOSAL CONFERENCE AGENDA				
Date: October 21, 2025				
Estimated Guaranteed Maximum Price	ce (GMP): <u>\$85,995,000.00</u>			
Project: Construction Management &	Engineering Sciences Buildin	g		
Louisiana State University, E	Baton Rouge, LA			
Project No: 19-601-24-01	WBS No:	F.19002626		
Site Code <u>2-17-014</u>	State I.D. No: New			
Designer: Grace Hebert Curtis A	architects, LLC			
CMAR Coordinator:	Bryan Andries			
Project Manager for Facility Planning	g: James Pugh			
Contact Person for the User Agency:	Paul Favaloro			
A non-mandatory Pre-Proposal Conf Claiborne Building, Iowa Room 1-15 the following were present:				
NAME	ORGANIZATION	EMAIL		
MARTIN SHOWS DEY BERRY Bryan Andries Alexis Finch	Roy Anderson Corp FPC FPC MAPP	MARTINIShows@Z. DOEY.BERRYGLA. Bryan. Andries & la. afinch@mappbi		
AACETC L ALIGNE	1.100			

AC, com 60V gov uilt-com Broad Pravalo @ 150. LSU austin v@artelconghodorscon jberry @ mjwom ack. com MILTON WOMACK matterangelosiward.com ndagostino arngd.com RNGD Builders LLC Nicholas D'Agostino Sjohnsonegrace-design.com GRACE-DESIGN STUDIOS

Parroca Mel	LENH WAGENTED	Presno LIGHT . com
JAMES MEH	Fric	James. Digho la and
Parroca Mech SAMES PUGH Bryan O'Connor	Lemoine	james. pughe la.gov bryan soonnor ellemoire. con
	<u> </u>	

1. SCHEDULE OF ACTIVITIES

RFQ Publicly Advertised (second run)	RFQ Posted to LaPAC / Publicly Advertised (first run)	Oct 7, 2025
Pre-Proposal Conference	RFQ Publicly Advertised (second run)	Oct 14, 2025
Closing Date for Questions	Pre-Proposal Conference	Oct 21, 2025
State's Response to Written Questions		
CMAR Selection Committee Instructions Meeting		
Proposals (Statements of Qualifications) due no later than 2:00 PM		
Shortlist Interviews/Presentations Dec 2, 2025 Division of Administration Approval of Committee Selected CMAR Dec 5, 2025 CMAR selection announcement Target Date Dec 8, 2025 CMAR pre-construction design-assist kickoff meeting Dec 11, 2025		
Division of Administration Approval of Committee Selected CMAR	1 to possibly Contentions of Quantications) due no later than 2.00 1 11	
CMAR selection announcement Target Date Dec 8, 2025 CMAR pre-construction design-assist kickoff meeting Dec 11, 2025		
CMAR pre-construction design-assist kickoff meeting	Selection/Recommendation of Proposer(s) Interview/Presentation Announced	Nov 19, 2025
CMAR pre-construction design-assist kickoff meeting	Selection/Recommendation of Proposer(s) Interview/Presentation Announced Shortlist Interviews/Presentations	Nov 19, 2025 Dec 2, 2025
	Selection/Recommendation of Proposer(s) Interview/Presentation Announced Shortlist Interviews/Presentations Division of Administration Approval of Committee Selected CMAR	Nov 19, 2025 Dec 2, 2025 Dec 5, 2025
Part A Contract execution target date	Selection/Recommendation of Proposer(s) Interview/Presentation Announced Shortlist Interviews/Presentations Division of Administration Approval of Committee Selected CMAR CMAR selection announcement Target Date	Nov 19, 2025 Dec 2, 2025 Dec 5, 2025 Dec 8, 2025

2. ANTICIPATED PROJECT SCHEDULE

Advertisement for CMAR Services	Oct 7, 2025
Award of CMaR Part A: Pre-Construction (Design Assist) Services	Dec 5, 2025
Advanced Construction Start (ACS)	
GMP Proposal Due – Part B: Construction Services	Sept 31, 2026
Award of Part B: Construction Services	
Substantial Completion – Part B: Construction Services	

3. SELECTION COMMITTEE COMPOSITION

- a. One design professional in the discipline of but not involved in the project
- b. One licensed contractor in the discipline of but not involved in the project
- c. One representative of the owner
- d. Two members at large

4. PROJECT DESCRIPTION / DESIGNER COMMENTS

This project consists of the demolition of existing structures on the proposed site and construction of a new approximately 148,000 sq ft multi-story building to house the Construction and Advanced Manufacturing program to serve the Construction Management curriculum on the Louisiana State University - Baton Rouge campus. This project shall also include hazardous materials remediation of the existing structures where required to facilitate general construction demolition operations.

5. QUESTIONS

April 2025 78