

FACILITY PLANNING & CONTROL
BID TABULATION SHEET

Bid Date: November 15, 2023

Project Name: Roof Replacement - Repurposing Interim Hospital, Louisiana State University Medical Center, New Orleans, LA

Designer: Eskew+Dumez+Ripple
New Orleans, LA

Project No. 01-107-18-02, F.01004294 & 19-671-22-01, F.19002434 (Supplement)

Site Code: 1-36-069 **State ID:** S09923, S12255 **FP&C Project Manager:** David Poche

BIDDER	Lic. No.	Addenda	Bond	Sig. Auth	Base Bid	Alt. No. 1	Alt. No. 2	Alt. No. 3	Attestation	Awarded	Remarks
RYCARS Construction, LLC	39349	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$2,077,360.00	\$911,050.00	\$270,710.00	\$425,070.00	11/15/2023 2:20 PM	<input type="checkbox"/>	
Roofing Solutions, L.L.C.	44196	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$2,216,000.00	\$580,000.00	\$239,800.00	\$343,600.00	11/22/23 12:35 pm	<input type="checkbox"/>	
Lakeshore Roofing and Construction, Inc.	55803	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$2,227,007.00	\$177,007.00	\$ 7,007.00	\$ 7,007.00	11/16/23 2:12 pm	<input checked="" type="checkbox"/>	Base bid & alts 1, 2 & 3
Coleman Roofing & Construction Gonzales, LLC	53966	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$2,340,000.00	\$170,000.00	\$240,000.00	\$280,000.00	11/20/23 2:27 PM	<input type="checkbox"/>	
Trumble Construction, Inc.	59122	2	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,415,332.00	\$274,741.00	\$147,602.00	\$384,326.00		<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	

Signed: Eskew+Dumez+Ripple Date: 11/15/2023
Designer

Signed: Denise Brumfield Date: 11/15/2023
Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$2,049,000.00

Construction Time: 90 (days)

Liquidated Damages: \$800.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.