

**FACILITY PLANNING & CONTROL  
 BID TABULATION SHEET**

**Bid Date:** September 07, 2023

**Project Name:** Addition of 1,000 In-Ground Burial Crypts and Other Improvements, Northeast Louisiana Veterans Cemetery, Rayville, LA

**Designer:** Duplantis Design Group, PC  
 Baton Rouge, LA

**Project No.** 03-130-22-02, F.03000034

**Site Code:** 8-42-020 **State ID:** N/A

**FP&C Project Manager:** Roy Dowling

BIDDER	Lic. No.	Addenda	Bond	Sig. Auth	Base Bid	Alt. No. 1	Alt. No. 2	Alt. No. 3	Attestation	Awarded	Remarks
Benchmark Construction Group of Louisiana, L.L.C.	47179	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$2,093,950.00	\$36,300.00	\$56,400.00	\$6,160.00	9/13/23 4:50 pm	<input checked="" type="checkbox"/>	Base bid & alts 1, 2 & 3
Grindstone Construction, LLC	63774	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$2,275,000.00	\$47,000.00	\$25,000.00	\$7,500.00		<input type="checkbox"/>	
Select Building Systems, Inc.	33973	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$2,285,000.00	\$46,900.00	\$26,000.00	\$7,500.00	9/7/2023 02:15 PM	<input type="checkbox"/>	
Triad Builders of Ruston, Inc.	23029	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$2,779,000.00	\$44,000.00	\$22,000.00	\$9,500.00		<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	

Signed: Duplantis Design Group, PC Date: 9/7/2023  
 Designer

Signed: Denise Brumfield Date: 9/7/2023  
 Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$1,571,021.00

Construction Time: 180 (days)

Liquidated Damages: \$600.00 per day

**DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.