

FACILITY PLANNING & CONTROL
BID TABULATION SHEET

Bid Date: September 20, 2022

Project Name: Replacement, Bayou Manchac Boat Storage, Southeastern Louisiana University - Turtle Cove

Designer: Mark Matthews, Architect
Baton Rouge, LA

Project No. 01-107-05B-13, Part RW (F.01000753)

Site Code: 3-48-006 **State ID:** New

FP&C Project Manager: Mark Bradley

BIDDER	Lic.No.	Addenda	Bond	Sig. Auth	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Attestation	Awarded	Remarks
In & Out Construction, LLC	48874	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$414,982.00				9/26/2022 10:34 am	<input checked="" type="checkbox"/>	Base bid
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	

Signed: Mark Matthews, Architect Date: 9/20/2022
Designer

Signed: Denise Brumfield Date: 9/20/2022
Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$215,750.00 Construction Time: 270 (days) Liquidated Damages: \$250.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.