



ADDENDUM NO. 5

EXHIBIT E

CMaR SELECTION COMMITTEE INSTRUCTIONS MEETING / SCHEDULE REVISIONS

REQUEST FOR QUALIFICATIONS

**PART A: PRE-CONSTRUCTION SERVICES (Design-Assist) and
PART B: CONSTRUCTION SERVICES (Construction Management at Risk)**

**Exterior Waterproofing and Reroof Sections A/B/C/F (Phases 3 and 4)
Louisiana State Capitol Building
Baton Rouge, Louisiana
Project No. 01-107-12-01, F.01003957**

July 26, 2024

ITEM NO. 1: CMaR SELECTION COMMITTEE INSTRUCTIONS MEETING

A non-mandatory CMaR Selection Committee Instructions Meeting will be held at 10:30AM local time on Wednesday, August 7, 2024, at Claiborne Building, Marbois Room 1-137, 1201 North Third Street, Baton Rouge, Louisiana 70802.

ITEM NO. 2: SCHEDULE OF ACTIVITIES REVISION

Change item 2.9 in the Request for proposals to read as follows:

2.9 SCHEDULE OF ACTIVITIES

RFQ Posted to LaPAC / Publicly Advertised (first run)	Jul 9, 2024
RFQ Publicly Advertised (second run).....	Jul 16, 2024
Pre-Proposal Conference	Jul 23, 2024
Closing Date for Questions.....	Jul 26, 2024
State's Response to Written Questions.....	Jul 31, 2024
CMaR Selection Committee Instructions Meeting	Aug 7, 2024
Proposals (Statements of Qualifications) due no later than 2:00 PM	Aug 12, 2024
Selection/Recommendation of Proposers Interview/Presentation Announced	Aug 22, 2024
Shortlist Interviews/Presentations	Aug 29, 2024
Division of Administration Approval of Committee Selected CMAR.....	Aug 30, 2024
CMAR selection announcement Target Date	Aug 30, 2024
CMAR pre-construction design-assist kickoff meeting.....	Sept 4, 2024
Part A Contract execution target date	Sept 6, 2024

END OF ADDENDUM