FACILITY PLANNING & CONTROL BID TABULATION SHEET

Bid Date: October 11, 2022

*** Bids are rejected for exceeding the funds available ***

Project Name: State Capitol Formal Gardens Restoration (Phase 1), State Capitol Park, Baton Rouge, LA

Designer: <u>Reich Landscape Architecture</u> Baton Rouge, LA

Project No. <u>01-107-93B-12, F.01004277</u>

Site Code: <u>2-17-025</u> **State ID:** <u>N/A</u>

FP&C Project Manager: Cheryl Cloud

| BIDDER | Lic.No. | Addenda | Bond | Sig. Auth | Base Bid | Alt.No.1 | Alt.No.2 | Alt.No.3 | Attestation | Awarded | Remarks |
|---|---------|---------|-------------|-------------|--------------|-------------|--|----------|-------------------|---------|---------|
| Mullin Landscape Associates, LLC | 53711 | 1 | \boxtimes | \boxtimes | \$724,221.00 | \$42,961.00 | | | 10/11/2022 2:14pm | | |
| Rotolo Consultants, Inc. | 29959 | 1 | \boxtimes | \boxtimes | \$909,544.00 | \$27,400.00 | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| Signed: Reich Landscape Architecture Date: 10/11/2022 Designer Designer's Estimate (Base Bid): \$458,765.00 Construction Time: 160 (days) | | | | | | | Signed: <u>Denise Brumfield</u> Facility Planning & Control Representative Liquidated Damages: <u>\$500.00</u> per day | | | | |
| DISCLAIMER The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration. | | | | | | | | | | | |