
ARCHITECTURAL SERVICES WANTED 

 

Applications for ARCHITECTURAL Services for the following projects will be accepted until 2:00 

p.m., Wednesday, March 02, 2022.  

 

(Your attention is called to the 2:00 p.m. deadline -- exceptions WILL NOT be made). Applications shall 

be submitted on the standard LSB - 1 (September 2019 edition) only, with no additional pages attached. 

Please be sure to use an up-to-date copy of the form. These forms are available at the selection board 

office and on the Facility Planning & Control website at https://www.doa.la.gov/doa/fpc/.  Do not attach 

any additional pages to this application. Applications with attachments in addition to the pre-numbered 

sheets or otherwise not following this format will be discarded. One fully completed signed copy of each 

application shall be submitted. The copy may be printed and mailed or printed and delivered or scanned 

in PDF format and e-mailed. Printed submittals shall not be bound or stapled. E-mailed PDF copies, as 

well as printed copies, shall be received by Facility Planning & Control within the deadline stated above. 

The date and time the e-mail is received in the Microsoft Outlook Inbox at Facility Planning & Control 

shall govern compliance with the deadline for e-mailed applications. Timely delivery by whatever means 

is strictly the responsibility of the applicant. By e-mailing an application the applicant assumes full 

responsibility for timely electronic delivery. DO NOT submit both printed and e-mail copies. Any 

application submitted by both means will be discarded. 
 

1. Collective Training / Unaccompanied Housing at Camp Minden, Minden, Louisiana, Project No. 

LA22-A-026. 

This project consists of a new Collective Training and Unaccompanied Housing facility at Camp Minden, 

Minden, LA.  The program consists of, but is not limited to, new building(s) totaling approximately 28,362 s.f., 

with open bay barracks up to approximately 13,950 s.f., senior officer quarters up to approximately 4,095 s.f., 

administration space of up to approximately 4,111 s.f., a dining facility with kitchen up to approximately 6,206 

s.f., and support spaces such as latrines, showers, etc.  Design is to include exterior ancillary components such 

as paving, access, landscaping, physical security, lighting, etc.  Comprehensive interior design services are 

required.  Project will be required to reach LEED Silver status, inclusive of photovoltaic power generation.  

Design will be based on previous building design(s) of similar program provided by Owner.  Design and 

construction of the project shall at a minimum follow Design Guide (DG) 415-1, DG 415-5, Louisiana National 

Guard Design Guide and National Guard Pam 415-12; as well as all applicable federal, state and local building 

codes, including life safety code.  The Design will include all investigative site surveys:  topographic, 

geotechnical, utility survey, drainage, and other investigations as required for a complete program.  

Investigative services may be authorized as an increase to the Designer’s fee.  Project must be completely 

designed and ready to bid not later than September 9, 2022. The Designer shall prepare and submit all required 

drawings to Military in AutoCAD and hard copy. Drawings shall follow the format specified in the 

"Instructions to Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) are 

approximately $13,800,000.00 with a fee of approximately $985,354.00. Contract design time is 163 

consecutive calendar days; including 54 days review time. Thereafter, liquidated damages in the amount of 

$400.00 per day will be assessed. Further information is available from Colonel (Ret) Michael Deville, 

Military, michael.p.deville.nfg@mail.mil, (318)641-5909. 
 

2. Renovations, Floors 1 and 7, Claiborne Building, State Capitol Park, Baton Rouge, Louisiana, Project 

No. 01-107-22E-OFC, F.01004295. 

This project consists of two components.  The first is to update the interior finishes of select spaces within the 

Claiborne Conference Center (10,367 s.f.) on the First Floor.  The second component is the renovation of lease 

space on the Seventh Floor (58,197 s.f.).  Five state agencies are located on this floor and programming the 

various subsections within these agencies will be required.  Both the Conference Center and Claiborne 7th Floor 

will remain in full operation during design and construction, with construction phased for minimal impact on 

https://www.doa.la.gov/doa/fpc/


the occupants.  The Designer is required to develop detailed phasing diagrams for inclusion in the bidding 

documents.  Upon award of the project, the Designer will make adjustments to the phasing diagrams in 

consultation with the Owner and Contractor in order to meet the occupancy and operational goals of the Owner.   

A separate project is underway to update interior design and furniture standards for the project spaces to be 

modified. The resulting deliverable will be provided to the selected Designer for use in development of design 

options and construction documents.  All furniture and associated telecom modifications are to be handled 

under separate contracts, although coordination of the furniture and the construction areas on the part of the 

Designer will be necessary.  Design services and fees are based on and limited to Program Completion through 

Construction Document Approval (60%).  At the Owner’s option, the contract may be amended to include 

additional phases with a corresponding fee adjustment. The Designer shall prepare and submit all required 

drawings to Facility Planning & Control in AutoCAD and hard copy. Drawings shall follow the format 

specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The available funds for 

construction (AFC) are approximately $8,570,500.00 with a fee of approximately $436,223.00. Contract design 

time is 365 consecutive calendar days; including 122 days review time. Thereafter, liquidated damages in the 

amount of $400.00 per day will be assessed. Further information is available from Matthew Baker, Facility 

Planning & Control, matthew.baker@la.gov, (225)219-4789. 

 

3. Athletic Academic Training and Ancillary Athletic Facility, Southeastern Louisiana University, 

Hammond, Louisiana, Project No. 19-634-21-01, F.19002386. 

This project consists of an approximately 42,000 s.f. facility which will provide a state-of-the art facility for the 

education of students in a master's level degree athletic training program. The facility will provide innovative 

learning environments and spaces designed for the master’s level degree program for future athletic trainees. 

Appropriate classrooms, class labs and group areas will have state-of-the-art equipment with appropriate space 

needed for clinical experience. All spaces will be accessible for students and faculty.  The Percent for Art 

program will apply to this project and the Designer shall cooperate with the selected artist to incorporate the 

artwork into the design of the building. This project also includes demolition of the 26,995 s.f. building that is 

currently on the building site. Should suspect asbestos containing items require abatement to accomplish the 

demolition, the Designer's contract may be amended to include testing, abatement design and/or air monitoring 

at the Owner's discretion.  Design services and fees are based on, and limited to, Program Completion through 

Construction Documents (60%).  At Owner's option, the contract may be amended to include additional phases 

with corresponding fee adjustment. The Designer shall prepare and submit all required drawings to Facility 

Planning & Control in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions 

to Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) are approximately 

$7,865,000.00 with a fee of approximately $350,189.00. Contract design time is 240 consecutive calendar days; 

including 80 days review time. Thereafter, liquidated damages in the amount of $300.00 per day will be 

assessed. Further information is available from David Poche, Facility Planning & Control, 

david.poche@la.gov, (504)568-8547. 

 

4. Baton Rouge Nursing Center Renovations, Southeastern Louisiana University, Baton Rouge, 

Louisiana, Project No. 19-634-21-02, F.19002387. 

This project consists of interior renovations to the existing 68,333 s.f. facility which contains classrooms, labs 

and offices.  Renovations consist of upgrading and reconfiguring the space for greater efficiency, development 

of state-of-the-art clinical simulation laboratories and classrooms with upgraded electrical, data, and 

technological enhancements.  Design services shall include comprehensive mold and asbestos remediation, 

including sampling and testing, and coordination of third party air monitoring during environmental 

remediation.  Third party sampling, testing, and air monitoring will be a reimbursable expense.  The Percent for 

Art program shall apply to this project and the Designer shall cooperate with the selected artist to incorporate 

the artwork into the design of the building.  Design services shall be limited to the Program Completion through 

Construction Document phases (60%).  At the Owner’s option, the design contract may be amended to include 

the additional phases of basic design services with the corresponding fee and design time adjustment. The 

Designer shall prepare and submit all required drawings to Facility Planning & Control in AutoCAD and hard 

copy. Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings 



Submittal". The available funds for construction (AFC) are approximately $7,350,000.00 with a fee of 

approximately $378,138.00. Contract design time is 350 consecutive calendar days; including 100 days review 

time. Thereafter, liquidated damages in the amount of $300.00 per day will be assessed. Further information is 

available from Michael Johnson, Facility Planning & Control, michael.johnson@la.gov, (225)342-0962. 

 

5. John M. Parker Agricultural Center Coliseum and Livestock Show Barn Renovation, Louisiana State 

University Agricultural Center, Baton Rouge, Louisiana, Project No. CM-21-02163. 

This project consists of renovations and abatement to the John M. Parker Agricultural Center Coliseum and the 

adjoining Livestock Show Barn.  This project is part of a larger, comprehensive, phased renovation to upgrade 

and enhance the usability of the Coliseum Facilities as additional funding becomes available.  Phase 1 scope of 

work for the Coliseum will be abatement of hazardous materials in the entire building.  The Coliseum is a 

133,839 s.f. facility built in 1937.   Phase 1 for the Livestock Show Barn work will consist of abatement of 

hazardous materials, building code and ADA upgrades, renovations to all areas to accommodate the sheep and 

swine programs, adding a new roof over an arena and stock pens on the north side, and upgrades to lighting, 

public address system, HVAC systems, and the sprinkler system.    The Livestock Show Barn is a 102,312 s.f. 

facility built in 1939 and will be reconfigured to accommodate the Sheep and Swine Show Program. The 

Designer's contract includes hazardous materials confirmation testing and abatement design.  Third party 

environmental sampling and testing will be a reimbursable expense.  Design services and fees are based on and 

limited to Program Completion only (5%).  At the Owner’s option, the contract may be amended to include 

additional phases with a corresponding fee and time adjustment. The Designer shall prepare and submit all 

required drawings to LSU AgCenter in AutoCAD and hard copy. Drawings shall follow the format specified in 

the "Instructions to Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) 

are approximately $5,600,000.00 with a fee of approximately $24,476.00. Contract design time is 60 

consecutive calendar days; including 20 days review time. Thereafter, liquidated damages in the amount of 

$200.00 per day will be assessed. Further information is available from Dale Frederick, LSU AgCenter, 

dfrederick@agctr.lsu.edu, (225)281-9464. 

 

6. Burton Business Center Exterior Envelope Repairs, McNeese State University, Lake Charles, 

Louisiana, Project No. 19-627-21-01, F.19002385. 

This project consists of removal and replacement of approximately 33,000 s.f. of masonry façade, sheathing, 

window wall, and glazing on the exterior of the building and sealing of approximately 22,000 s.f. of masonry. 

This project will also require removal and replacement of 23,800 s.f. of damaged gypsum wall board, 

insulation, and ceilings. The project objective is to repair and restore the building envelope in order to create a 

weather tight facility. Design services and fees are based on, and limited to, Program Completion through 

Design Development (35%). At the owner's option, the contract may be amended to include additional phases 

with the corresponding fee adjustment and time. The Designer shall prepare and submit all required drawings to 

Facility Planning & Control in AutoCAD and hard copy. Drawings shall follow the format specified in the 

"Instructions to Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) are 

approximately $3,483,000.00 with a fee of approximately $110,314.00. Contract design time is 150 consecutive 

calendar days; including 45 days review time. Thereafter, liquidated damages in the amount of $125.00 per day 

will be assessed. Further information is available from Michael Johnson, Facility Planning & Control, 

michael.johnson@la.gov, (225)342-0962. 

 

7. McNeese Autism Program Building Renovation, McNeese State University, Lake Charles, Louisiana, 

Project No. 19-627-21-01, F.19002384. 

This project consists of a complete demolition of the interior of the existing 5,146 gross s.f. McNeese Police 

Department Building including, but not limited to, all interior walls, plumbing, electrical, and HVAC in order to 

build out to McNeese Autism Program requirements. The new layout will have session rooms and clinical 

rooms along with circulation, restrooms, utility rooms, and ancillary spaces. Site modifications will include 

driveway paving and fencing.  All areas are to be ADA accessible as required.  Design services and fees are 

based on, and limited to, Program Completion through Design Development (35%). At the owner's option, the 

contract may be amended to include additional phases with the corresponding fee adjustment and time. The 

mailto:dfrederick@agctr.lsu.edu


Designer shall prepare and submit all required drawings to Facility Planning & Control in AutoCAD and hard 

copy. Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings 

Submittal". The available funds for construction (AFC) are approximately $1,440,000.00 with a fee of 

approximately $48,802.00. Contract design time is 180 consecutive calendar days; including 45 days review 

time. Thereafter, liquidated damages in the amount of $100.00 per day will be assessed. Further information is 

available from Michael Johnson, Facility Planning & Control, michael.johnson@la.gov, (225)342-0962. 

 

8. Main Street Market Renovations, Galvez Parking Garage, State Capitol Park, Baton Rouge, 

Louisiana, Project No. 01-107-22F-OFC, F.01004303. 

This project consists of renovations to the current Main Street Market Space, approximately 8,000 s.f. on the 

first floor of the Galvez Parking Garage.  The general scope of work includes demolition of existing interior 

partitions, finishes, and associated mechanical / electrical, and construction of new interior spaces with all 

associated finishes (floors, walls, ceilings, acoustical treatments, millwork), mechanical, electrical power and 

lighting, sprinkler and fire alarm system modifications as required.  The Designer is to also complete a 

plumbing count evaluation, and if needed, add restrooms to the facility in order to bring the space into code 

compliance.  The Designer will be required to complete a programming exercise with the tenant (Main Street 

Market, BREADA) in order to determine their needs for the refurbished space and incorporate these needs into 

a project that will provide the best use of the space with the funds available for construction.  

Furniture/fixtures/equipment, custom signage, and associated telecom system modifications are to be handled 

under separate contracts, although coordination of these systems with the design will be required on the part of 

the Designer. The Designer shall prepare and submit all required drawings to Facility Planning & Control in 

AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions to Designers for 

AutoCAD Drawings Submittal". The available funds for construction (AFC) are approximately $850,000.00 

with a fee of approximately $74,693.00. Contract design time is 225 consecutive calendar days; including 75 

days review time. Thereafter, liquidated damages in the amount of $125.00 per day will be assessed. Further 

information is available from Matthew Baker, Facility Planning & Control, matthew.baker@la.gov, 

(225)219-4789. 

 

9. Roof Replacement, Health and PE Majors Building, Northwestern State University, Natchitoches, 

Louisiana, Project No. 01-107-18-02, F.01004284. 

This project consists of removal and replacement of the existing, approximately 48,000 s.f. modified bitumen 

roofing.  The building is single story.  The existing roof has features such as rooftop mounted equipment, roof 

penetrations, electrical conduit, etc.  These features must be modified, if required, to allow for proper roof 

system installation.  The roofing assembly to be used will be one of the State of Louisiana approved modified 

bitumen/polyisocyanurate insulation systems installed according to manufacturer’s requirements and must 

provide a 20 year NDL warranty.  The Designer will be required to verify that the existing roof deck is capable 

of accepting the new roof system.  Primary and secondary drainage systems must meet current codes.  Existing 

conditions must be verified.  The building will be occupied throughout construction and Designer should 

develop plans accordingly. The Designer shall prepare and submit all required drawings to Facility Planning & 

Control in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions to 

Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) are approximately 

$750,000.00 with a fee of approximately $56,606.00. Contract design time is 120 consecutive calendar days; 

including 30 days review time. Thereafter, liquidated damages in the amount of $100.00 per day will be 

assessed. Further information is available from Sara McCann, Facility Planning & Control, 

sara.mccann2@la.gov, (318)676-7984. 

 

10. Replace Fournet Hall Roof, Northwestern State University, Natchitoches, Louisiana, Project No. 19-

631-19-02; 01-107-18-02 (Supplement), F.19002301; F.01004297. 

This project consists of removal and replacement of the existing, approximately 35,000 s.f. spray foam and 

modified bitumen roofing.  The building is three stories.  The existing roof has features such as rooftop mounted 

equipment, roof penetrations, electrical conduit, etc.  These features must be modified, if required, to allow for 

proper roof system installation.  The roofing assembly to be used will be one of the State of Louisiana approved 



modified bitumen/polyisocyanurate insulation systems installed according to manufacturer’s requirements and 

must provide a 20 year NDL warranty.  The Designer will be required to verify that the existing roof deck is 

capable of accepting the new roof system.  Primary and secondary drainage systems must meet current codes.  

Existing conditions must be verified.  The building will be occupied throughout construction and Designer 

should develop plans accordingly. The Designer shall prepare and submit all required drawings to Facility 

Planning & Control in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions 

to Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) are approximately 

$550,000.00 with a fee of approximately $42,616.00. Contract design time is 120 consecutive calendar days; 

including 30 days review time. Thereafter, liquidated damages in the amount of $100.00 per day will be 

assessed. Further information is available from Sara McCann, Facility Planning & Control, 

sara.mccann2@la.gov, (318)676-7984. 

 

11. Storm-Damage Repairs to Covered Walkway System (Campuswide), Bridge City Center for Youth, 

Office of Juvenile Justice, Bridge City, Louisiana, Project No. 01-107-18-02, F.01004279. 

This project consists of the repairs to the approximately 20,000 s.f. covered walkway system including, but not 

limited to, demolition of existing walkway roof deck throughout, demolition of storm-damaged columns and 

beams, and the installation of new roof deck and the associated repair and/or replacement of column and beams 

where required. Designer shall be responsible for conducting a detailed assessment of the existing canopy 

system to facilitate the design. Design, construction, and the logistics of site access, staging, and personnel 

clearances shall take into consideration that the project will be completed within the facility's security fencing 

perimeter and be coordinated with the Office of Juvenile Justice and Bridge City Center for Youth facility staff. 

The facility will remain operational for the duration of the project. The Designer shall prepare and submit all 

required drawings to Facility Planning & Control in AutoCAD and hard copy. Drawings shall follow the format 

specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The available funds for 

construction (AFC) are approximately $400,000.00 with a fee of approximately $35,051.00. Contract design 

time is 120 consecutive calendar days; including 40 days review time. Thereafter, liquidated damages in the 

amount of $100.00 per day will be assessed. Further information is available from Mark Bradley, Facility 

Planning & Control, mark.bradley@la.gov, (504)568-8545. 

 

12. Addition of Two Warehouse/Storage Buildings and Renovation to Create Behavioral Intervention 

Rooms, Acadiana Center for Youth, Office of Juvenile Justice, Bunkie, Louisiana, Project No. 08-403-21-

01, F.08000140. 

This project consists of a new 800 s.f. Warehouse/Storage building and a new 800 s.f. Investigative Services 

Office building complete with Evidence Storage and IT Room including all required utilities infrastructure 

extensions. This project shall also include the conversion of an existing Dayroom and Holding Room located 

within Building F to create two new Behavioral Intervention Rooms.  Design for the new buildings shall take 

into consideration the use of pre-engineered and/or modular construction in an effort to maximize program and 

also include heavy gauge door units and security glazing. Sound attenuation treatment shall be required at the 

perimeter of the Investigative Offices. The Designer shall prepare and submit all required drawings to Facility 

Planning & Control in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions 

to Designers for AutoCAD Drawings Submittal". The available funds for construction (AFC) are approximately 

$400,000.00 with a fee of approximately $41,237.00. Contract design time is 180 consecutive calendar days; 

including 60 days review time. Thereafter, liquidated damages in the amount of $100.00 per day will be 

assessed. Further information is available from Charles Funderburk, Facility Planning & Control, 

charles.funderburk@la.gov, (225)219-4124. 

 

 

GENERAL REQUIREMENTS APPLICABLE TO ALL PROJECTS: 
Applicants are advised that design time ends when the Documents are "complete, coordinated and ready for 

bid" as stated in to Article 3.3.1 (4) of the Capital Improvements Projects Procedure Manual for Design and 

Construction. Documents will be considered to be "complete, coordinated and ready for bid" only if the 

advertisement for bid can be issued with no further corrections to the Documents. Design time will not 



necessarily end at the receipt of the initial Construction Documents Phase submittal by Facility Planning and 

Control. Any re-submittals required to complete the documents will be included in the design time. 

 

In addition to the statutory requirements, professional liability insurance covering the work involved will be 

required in an amount specified in the following schedule. This will be required at the time the Designer's 

contract is signed. Proof of coverage will be required at that time. 

 

SCHEDULE 

LIMITS OF PROFESSIONAL LIABILITY 

Construction Cost Limit of Liability 

$0 to $10,000,000 $1,000,000 

$10,000,001 to $20,000,000 $1,500,000 

$20,000,001 to $50,000,000 $3,000,000 

Over $50,000,000 To be determined by Owner 

 

Applicant firms should be familiar with the above stated requirements prior to application. The firm(s) selected 

for the project(s) will be required to sign the state's standard Contract Between Owner and Designer. When 

these projects are financed either partially or entirely with Bonds, the award of the contract is contingent upon 

the sale of bonds or the issuance of a line of credit by the State Bond Commission. The State shall incur no 

obligation to the Designer until the Contract Between Owner and Designer is fully executed. 

 

Firms will be expected to have all the expertise necessary to provide all architectural services required by the 

Louisiana Capital Improvement Projects Procedure Manual for Design and Construction for the projects for 

which they are applying. Unless indicated otherwise in the project description, there will be no additional fee 

for consultants. 

 

Facility Planning and Control is a participant in the Small Entrepreneurship Program (the Hudson Initiative) and 

applicants are encouraged to consider participation. Information is available from the Office of Facility 

Planning and Control or on its website at https://www.doa.la.gov/doa/fpc/. 

 

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY FACILITY PLANNING 

AND CONTROL OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN SEVEN (7) 

DAYS BEFORE THE SELECTION BOARD MEETING. 

 

Applications shall be delivered or mailed or emailed to : 

LOUISIANA ARCHITECTURAL SELECTION BOARD 

c/o FACILITY PLANNING AND CONTROL 

E-Mail: 

selection.board@la.gov 

Deliver: 

1201 North Third Street 

Claiborne Office Building 

Seventh Floor, Suite 7-160 

Baton Rouge, LA 70802 

Mail: 

Post Office Box 94095 

Baton Rouge, LA 70804-9095 

 

Use this e-mail address for applications only. Do not send any other communications to this address. 
 

The tentative meeting date for the Louisiana Architectural Selection Board is Wednesday, March 16, 2022 at 

10:00 a.m. in room 1-100, Louisiana Purchase, of the Claiborne Building, 1201 North Third Street, Baton 

Rouge, LA 70802.   

 

 

https://www.doa.la.gov/doa/fpc/

