FACILITY PLANNING AND CONTROL BID TABULATION SHEET

Project Name: Hurricane Laura Building and Site Repairs - Phase II

SOWELA Technical Community College

Lake Charles, Louisiana

Designer: Champeaux Evans Hotard + RHH, APAC, AJV

Bid Date: February 26, 2021

702 Dr. Michael DeBakey Dr Lake Charles, LA 70601

Project No. 01-107-05B-13, F.01004161 Site Code: 5-10-024 State ID: Multiple FP&C Project Manager: Ernesto Egoavil

Bidder	Lic. No.	Addenda	Bond	Sig Auth	Base Bid	Alt No. 1	Alt No. 2	Alt No. 3	Attestation	Awarded	Remarks
Keiland Construction	48884	4		V	7,837,000	574,000	0	0	2-26-2021 10:43 am		bid withdrawn after award- base bid and alt 1
Dunhill Development & Construction, LLC	70658	4	~	✓	8,750,000	950,000	0	0	2-26-2021 9:00 AM		
Arkel Constructors	17893	4	V	~	8,795,000	565,000	0	0	3-8-2021 3:40 pm	./	base bid & alt 1
MAPP Construction	26436	4	V	✓	9,849,000	724,000	0	0			
Excel Contractors	17476	4	V		13,834,000	752,701	0	0			No Signature Authority

Date Awarded/Rejected: 3-3-2021

Champeaux Evans Hotard + RHH, APAC, AJV Date: 2/26/2021
Designer Signed: Denise Brumfield Date: 2/26/2021

FPC Representative

Designer's Estimate (Base Bid): \$7,435,960.00 Construction Time (in days): 150 Liquidated Damages: \$5,000.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.