FACILITY PLANNING & CONTROL BID TABULATION SHEET

Bid Date: November 07, 2023

Project Name: Roof Replacement, Commons Building, University of New Orleans, New Orleans, LA

Designer: VergesRome Architects, APAC

New Orleans, LA

Project No. 01-107-15-04, F.01004369;

01-107-18-02, F.01004370 (Supplement) & 19-671-22-01, F.19002488 (Supplement)

Site Code: 1-36-038 State ID: S11567 FP&C Project Manager: David Poche

BIDDER	Lic. No.	Addenda	Bond	Sig. Auth	Base Bid	Alt. No. 1	Alt. No. 2	Alt. No. 3	Attestation	Awarded	Remarks
Supreme Roofing & Construction, LLC	66748	1, 2	\boxtimes	\boxtimes	\$229,065.00	\$ 7,250.00			11/9/23 10:05 am	\boxtimes	Base bid & alt 1
Roof Technologies, Inc.	26099	1, 2	\boxtimes	\boxtimes	\$255,908.00	\$ 0.00					
Coleman Roofing & Construction Gonzales, LLC	53966	1, 2	\boxtimes	\boxtimes	\$348,000.00	\$ 5,000.00					
Lakeshore Roofing and Construction, Inc.	55803	1	\boxtimes	\boxtimes	\$367,007.00	\$ 0.00					
Roofing Solutions, L.L.C.	44196	1, 2	\boxtimes		\$391,400.00	\$21,100.00					
FCA Construction, LLC	71469	1, 2	\boxtimes	\boxtimes	\$423,000.00	\$12,000.00					
RYCARS Construction, LLC	39349	1	\boxtimes	\boxtimes	\$425,000.00	\$ 2,200.00					
504 Construction and Restorations, LLC	73942	1, 2	\boxtimes	\boxtimes	\$435,022.50	\$ 800.00					
TEH Enterprise, LLC	56590	1, 2	\boxtimes	\boxtimes	\$452,000.00	\$30,500.00					
Vincent's Roofing, Inc.	49703	N/A	\boxtimes	\boxtimes	\$535,000.00	\$20,000.00					

Signed: VergesRome Architects, APAC Date: 11/7/2023 Signed: Denise Brumfield Date: 11/7/2023

Designer Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$497,030.14 Construction Time: 90 (days) Liquidated Damages: \$200.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.