

**FACILITY PLANNING & CONTROL**  
**BID TABULATION SHEET**

**Bid Date:** May 17, 2022

**Project Name:** Storm Damage Reroofing, Repairs & Associated Waterproofing, Various Offices, Cottages, Homes, Infirmary, Housekeeping, Pediatric #2, Residence #45 & Chapel, Pinecrest Supports & Services Center, Pineville, LA

**Designer:** BBI Architects, AAC (Baton Rouge) Baton Rouge, LA

**Project No.** 01-107-15-04, F.01003967 & 01-107-18-02, F.01003968(Supplement)

**Site Code:** 6-40-030 **State ID:** Multiple **FP&C Project Manager:** Ernesto Egoavil

BIDDER	Lic.No.	Addenda	Bond	Sig. Auth	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Attestation	Awarded	Remarks
MorCore Roofing, LLC	56879	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$ 515,000.00	\$ 160,000.00	\$ 152,000.00	\$ 152,000.00		<input type="checkbox"/>	
Roofing Solutions, LLC	44196	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$ 595,000.00	\$ 105,000.00	\$ 150,000.00	\$ 112,500.00	5/20/2022 8:39 am	<input checked="" type="checkbox"/>	Base bid & alts 1, 2 & 3
Ratcliff Construction	323	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$ 810,000.00	\$ 173,000.00	\$ 139,000.00	\$135,000.00		<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	

Signed: BBI Architects, AAC (Baton Rouge) Date: 5/17/2022  
Designer

Signed: Denise Brumfield Date: 5/17/2022  
Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$486,968.00

Construction Time: 150 (days)

Liquidated Damages: \$ 250.00 per day

**DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.