
ARCHITECTURAL SERVICES WANTED 

 

Applications for Architectural Services for the following projects will be accepted until 2:00 

p.m., Tuesday, June 30, 2020. (Your attention is called to the 2:00 p.m. deadline -- 

exceptions WILL NOT be made). Applications shall be submitted on the standard LSB - 

1 (September 2019 edition) only, with no additional pages attached. Please be sure to use 

an up-to-date copy of the form. These forms are available at the selection board office and 

on the Facility Planning & Control website at 

http://www.doa.la.gov/Pages/ofpc/Index.aspx. Do not attach any additional pages to this 

application. Applications with attachments in addition to the pre-numbered sheets or 

otherwise not following this format will be discarded. One fully completed signed copy of 

each application shall be submitted. The copy may be printed and mailed or printed and 

delivered or scanned in PDF format and e-mailed. Printed submittals shall not be bound 

or stapled. E-mailed PDF copies, as well as printed copies, shall be received by Facility 

Planning & Control within the deadline stated above. The date and time the e-mail is 

received in the Microsoft Outlook Inbox at Facility Planning & Control shall govern 

compliance with the deadline for e-mailed applications. Timely delivery by whatever 

means is strictly the responsibility of the applicant. By e-mailing an application the 

applicant assumes full responsibility for timely electronic delivery. DO NOT submit both 

printed and e-mail copies. Any application submitted by both means will be discarded.  

 

1. Replacement of John S. Kyser Hall, Northwestern State University, Natchitoches, 

Louisiana, Project No. 19-631-19-01, WBS F.19002312. 

This project consists of a new, approximately 73,200 s.f. building on the site of the existing 

Caddo Hall Dormitory. The dormitory will be demolished in a separate project. The new 

building will provide classrooms with state of the art equipment primarily for the Psychology, 

Social Work, and Mathematics programs. Collaboration spaces, an auditorium, and offices will 

be included. Design services and the fees established are based on and limited to Program 

Completion and Schematic Design phases only. At the Owner's option, the design contract may 

be amended to include the additional phases of basic design services with the corresponding fee 

and time. The Percent for Art program will apply and the Designer will cooperate with the 

selected artist to incorporate the artwork into the design of the building. This project may use 

the Construction Management @ Risk (Pre-Construction /Design Assist and Construction 

Services) delivery method in accordance with revised statute RS 38:2225.2.4. The Designer 

shall collaborate with the Construction Manager at Risk in the delivery of the overall project 

within a pre-determined Guaranteed Maximum Price (GMP). The Designer selection for this 

project will utilize the Interview Procedure defined in Section 128 of the Rules of the Louisiana 

Architects Selection Board. The interviewees will be advised by letter of what information is to 

be provided and when it must be received at the Selection Board Office. The Interview Meeting 

is tentatively scheduled for July 30, 2020. The Designer shall prepare and submit all required 

drawings to Facility Planning and Control in AutoCAD and hard copy. Drawings shall follow 

the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The 

funds available for construction are approximately $29,920,000.00 with a fee of approximately 

$307,606.00. Contract design time is 90 consecutive calendar days; including 30 days review 

http://www.doa.la.gov/Pages/ofpc/Index.aspx


time. Thereafter, liquidated damages in the amount of $500.00 per day will be assessed. Further 

information is available from Ellen Jenkins, Facility Planning and Control, 

ellen.jenkins@la.gov, (225)342-1021.  

 

2. Renovations, Northeast Louisiana State Office Building, Monroe, Louisiana, Project 

No. 01-107-20B-OFC, WBS F.01004080, F.01004081. 

This project consists of interior renovations of approximately 39,700 s.f. in the Northeast 

Louisiana State Office Building in Monroe, Louisiana. The work is to be completed in two 

phases. The scope of work for Phase I and Phase II includes demolition of selected interior 

partitions and portions of the floor slab, construction of new office spaces with all associated 

interior finishes, mechanical, electrical, sprinkler, fire alarm, and access control system 

modifications, as required. Also included is the design and coordination of support 

infrastructure as needed for owner provided telecommunications and FF&E. Phase I will 

renovate approximately 17,000 s.f., divided among three tenants. The Designer’s contract for 

Phase I will be for all phases of design and construction. Phase II will renovate approximately 

22,700 s.f., divided among two tenants. The Designer’s contract for Phase II will be for 

Program Completion and Schematic Design phases only. The User has developed a basic floor 

plan layout in conjunction with the various agencies which will be made available to the 

Designer. The Designer shall meet and work with the User Agency and the prospective tenants 

to determine the detailed program requirements for the project and shall refine and complete 

the program in a form acceptable to the owner. Existing drawings in PDF and AutoCAD format 

are available for the use of the Designer; however, field measurement and documentation of 

existing conditions is required in order to verify and supplement these drawings. The Designer 

shall prepare and submit all required drawings to Facility Planning and Control in AutoCAD 

and hard copy. Drawings shall follow the format specified in the "Instructions to Designers for 

AutoCAD Drawings Submittal". The funds available for construction are approximately 

$2,104,100.00 with a fee of approximately $95,098.00. Contract design time is 250 consecutive 

calendar days; including 83 days review time. Thereafter, liquidated damages in the amount of 

$125.00 per day will be assessed. Further information is available from Matthew Baker, 

Office of State Buildings, matthew.baker@la.gov, (337)247-5469.  

 

3. Deckhand Training Facility, Delgado Community College, New Orleans, Louisiana, 

Project No. DCC.2021. 

This project consists of a new two-story maritime deckhand training facility of approximately 

3000 s.f. The facility will contain a teaching kitchen and dining area where students will learn 

how to prepare meals onboard vessels, a classroom, and a mock ship bridge that will overlook a 

mock barge. Students will participate in exercises to maneuver around barges, throw lines, 

build tow, and use industry equipment. The new facility should complement the existing 

Training Center at Delgado.  The Designer shall prepare and submit all required drawings to 

Facility Planning and Control in AutoCAD and hard copy. Drawings shall follow the format 

specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The funds 

available for construction are approximately $791,973.00 with a fee of approximately 

$70,662.00. Contract design time is 120 consecutive calendar days; including 30 days review 

time. Thereafter, liquidated damages in the amount of $125.00 per day will be assessed. Further 

information is available from James Royer, Delgado, (504)671-5477, jroyer@dcc.edu.  

 



4. Reroof, Associated Waterproofing and Related Equipment, Main Building, L.E. 

Fletcher Technical Community College, Thibodaux, Louisiana, Project No. 01-107-06B-

11; 01-107-18-02, WBS F.01003966; F.01004079. 

This project consists of removal of the existing roof system and related base flashings of roof 

sections A, B & C down to the existing decks, and the installation of a State of Louisiana 

approved 20 year warranted SBS Modified Bitumen roofing system for roof sections A & B, 

and a 20 year warranted symmetrical metal panel roofing system for roof section C, all in 

accordance with the manufacturer's recommendations for installation. The Designer shall be 

responsible for evaluating the existing decks (insulating or otherwise) to ensure that the roof 

decks are capable of accepting the new roofing system, associated waterproofing, and 

equipment to ensure no water migration through external elements into the new roofing 

system(s). The building will remain occupied for the duration of the Project. Primary and 

secondary drainage must meet current code requirements. FPC will not accept any exceptions 

for secondary drainage. The Designer shall prepare and submit all required drawings to Facility 

Planning and Control in AutoCAD and hard copy. Drawings shall follow the format specified 

in the "Instructions to Designers for AutoCAD Drawings Submittal". The funds available for 

construction are approximately $540,000.00 with a fee of approximately $42,299.00. Contract 

design time is 180 consecutive calendar days; including 60 days review time. Thereafter, 

liquidated damages in the amount of $100.00 per day will be assessed. Further information is 

available from Kevin Clark, Facility Planning and Control, kevin.clark@la.gov, (225)342-

0571.  

 

GENERAL REQUIREMENTS APPLICABLE TO ALL PROJECTS: 

Applicants are advised that design time ends when the Documents are "complete, coordinated 

and ready for bid" as stated in to Article 3.3.1 (4) of the Capital Improvements Projects 

Procedure Manual for Design and Construction. Documents will be considered to be 

"complete, coordinated and ready for bid" only if the advertisement for bid can be issued with 

no further corrections to the Documents. Design time will not necessarily end at the receipt of 

the initial Construction Documents Phase submittal by Facility Planning and Control. Any re-

submittals required to complete the documents will be included in the design time.  

 

In addition to the statutory requirements, professional liability insurance covering the work 

involved will be required in an amount specified in the following schedule. This will be 

required at the time the designer's contract is signed. Proof of coverage will be required at that 

time. 

 

SCHEDULE 

LIMITS OF PROFESSIONAL LIABILITY 

Construction Cost  Limit of Liability 

$0 to $10,000,000  $1,000,000 

$10,000,001 to $20,000,000  $1,500,000 

$20,000,001 to $50,000,000  $3,000,000 

Over $50,000,000  To be determined by Owner 

 

Applicant firms should be familiar with the above stated requirements prior to application. The 



firm(s) selected for the project(s) will be required to sign the state's standard Contract Between 

Owner and Designer. When these projects are financed either partially or entirely with Bonds, 

the award of the contract is contingent upon the sale of bonds or the issuance of a line of credit 

by the State Bond Commission. The State shall incur no obligation to the designer until the 

Contract Between Owner and Designer is fully executed.  

 

Firms will be expected to have all the expertise necessary to provide all architectural services 

required by the Louisiana Capital Improvement Projects Procedure Manual for Design and 

Construction for the projects for which they are applying. Unless indicated otherwise in the 

project description, there will be no additional fee for consultants.  

 

Facility Planning and Control is a participant in the Small Entrepreneurship Program (the 

Hudson Initiative) and applicants are encouraged to consider participation. Information is 

available from the Office of Facility Planning and Control or on its website at 

www.doa.la.gov/Pages/ofpc/Index.aspx.  

 

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY 

FACILITY PLANNING AND CONTROL OF THE TYPE(S) OF ACCOMMODATION 

REQUIRED NOT LESS THAN SEVEN (7) DAYS BEFORE THE SELECTION BOARD 

MEETING.  

 

Applications shall be delivered or mailed or emailed to :  

LOUISIANA ARCHITECTS SELECTION BOARD  

c/o FACILITY PLANNING AND CONTROL  

E-Mail: 

selection.board@la.gov 

Mail: 

Post Office Box 94095 

Baton Rouge, LA 70804-9095 
 

Deliver: 

1201 North Third Street 

Claiborne Office Building 

Seventh Floor, Suite 7-160 

Baton Rouge, LA 70802 
 

 

Use this e-mail address for applications only. Do not send any other communications to 

this address. 

 

The tentative meeting date for the Louisiana Architectural Selection Board is Wednesday, 

July 15, 2020 at 10:00 AM at the Claiborne Building, 1201 North Third Street, Room 1-

136C Thomas Jefferson, Baton Rouge, LA 70802.  

 

http://www.doa.la.gov/Pages/ofpc/Index.aspx

